STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGSALS | SSUED 21

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

11/ 20/ 03
08- 0E7804
08- SBD- 15-130. 0

BI D

I N SAN BERNARDI NO COUNTY NEAR BAKER

SUMMARY

AT CAT DI TCH BRI DGE

RECONSTRUCT AND CONSTRUCT SLAB

FUND TOTAL HA23 443, 000
ENG NEERS EST 453, 000. 00
RAS
Bl D TOTAL Bl DDER | D
475, 500. 00 4
484, 390. 00 2
540, 450. 00 1
544, 000. 00 8
560, 100. 00 5

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 22, 500. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 04/ 03
CONTRACT CODE 'D '
20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

50

PERCENT OVER EST 4.97

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BOX JACKI N CORP

12725 CONI FER AVENUE
CHINO CA 91710

K L M CONSTRUCTI ON | NC

1011 EAST MAIN STE 301
PUYALLUP WA 98372

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

KIEWT PACI FI C CO

3888 E BROADWAY ROAD
PHOENI X AZ 85040

A P ENG NEERI NG CORPORATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

FAX

FAX

FAX

FAX

FAX

909 590-8788
00766791
909 590-8850

253 444-5168
00827005
253 444-5168

831 724-1011
00000089
831 768-4021

602 437-7878
00433176
602 437-7806

909 686-2512
00723018
909 686-3845

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

3. 0%



08- 0E7804 Bl D245

08- SBD- 15-1 PAGE 2
11/ 20/ 03 12/ 04/ 03
6 594, 650. 00 7 DEN BCER ENG NEERI NG AND 760 327-2200 SB PREF CLAI MED
CONSTRUCTI ON | NC 00684563
4575 EAST CAM NO PARCCELA FAX 760 327-3211 BID I S OVER SBP
PALM SPRINGS CA 92264 PREFERENCE LI M TS
7 641, 111. 00 3 FREHNER CONSTRUCTI ON COVPANY 702 649- 2530
I NC 00314554
4040 FREHNER ROAD FAX 702 649-8834
NORTH LAS VEGAS NV 89030
8 395, 228. 00 6 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393 CC PREF CLAlI MED
RQUESTED BI D RELI EFI NC 00732806
1600 E STEEL ROAD FAX 909 824-8919

COLTON CA 92324



08- 0E7804
08- SBD- 15-1
11/ 20/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

12/ 04/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 NONE

NONE



08- 0E7804 Bl D245
08- SBD- 15-1 PAGE 4
11/ 20/ 03 12/ 04/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 T D CONCRETE CONSTRUCTI ON FORM AND POUR FI NI SH CONCRETE FOR SCOUR SLAB
38762 FLORENCE STREET
BEAUMONT CA 92223
T D CONCRETE CONSTRUCTI ON SUPPLY AND PLACE REBAR FOR SCOUR SLAB
38762 FLORENCE STREET
BEAUMONT CA 92223
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ADVANCED | NDUSTRI AL RECYCLI NG TRUCKI NG
25 W NMNAIN STREET STE B 203
VENTURA CA 93001
REG ONAL STEEL CORPCRATI ON REI NFORCI NG STEEL
4485 E COLTON AVENUE
LAS VEGAS NV 89115
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DRANES PI PE LI NE ROCK SLOPE PROTECTI ON

BONSALL CA



08- 0E7804
08- SBD- 15-1

11/ 20/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

12/ 04/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HARBER COVPANI ES
SAN BERNARDI NO CA

Bl DDER | D NAME AND ADDRESS

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STEEL ENG NEERS | NC
716 WEST MESQUI TE
LAS VEGAS NV 89106

Bl DDER | D NAME AND ADDRESS

REI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

D C HUBBS CONSTRUCTI ON
BLOOM NGTON CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

FENCI NG

REBAR

DEMOLI TI ON



08- 0E7804 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 20/ 03 12/ 04/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 032166 TEMPORARY TORTOl SE FENCE M 180 40. 00 7, 200. 00
2 072006 TEMPORARY SUPPORT LS LUMP SUM 75, 000. 00* 75, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4. 000. 00* 4. 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 000. 00* 2, 000. 00
7 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 60 50. 00 3. 000. 00
8 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 9, 000. 00* 9, 000. 00
9 190101 ROADWAY EXCAVATI ON VB 300 20. 00 6, 000. 00
10 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 55 1, 000. 00 55, 000. 00
11 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 9 1, 000. 00 9. 000. 00
12 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 11 5, 000. 00 55, 000. 00
13 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3 10, 000. 00 30, 000. 00
14 (F) 049578 M NOR CONCRETE ( SCOUR SLAB) VB 150 500. 00 75, 000. 00
15 511109 DRI LL AND BOND DOWEL (EPOXY CARTRI DGE) EA 24 200. 00 4. 800. 00
16 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 200 10. 00 12, 000. 00
17 721010 ROCK SLOPE PROTECTI ON VB 350 80. 00 28, 000. 00
(BACKING NO. 1, METHOD B)
18 721023 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD B) VB 800 60. 00 48, 000. 00
19 729010 ROCK SLOPE PROTECTI ON FABRI C MR 950 10. 00 9. 500. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00

TOTAL 475, 500. 00



| TEM
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08- 0E7804
08- SBD- 15-1
11/ 20/ 03

484, 390. 00

SUMMARY

OF

REMA

138000.
4800.
9600.
42000.
96000.

2850.
50000.

540, 450. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
50. 00 9000
65, 990. 00* 65990
500. 00* 500
2,500. 00* 2500
2, 500. 00~* 2500
50, 000. 00* 50000
40. 00 2400
10, 000. 00* 10000.
335. 00 100500
60. 00 3300.
250. 00 2250
750. 00 8250
4,000. 00 12000.
500. 00 75000
65. 00 1560.
2.00 2400.
175. 00 61250
115. 00 92000
8. 00 7600.
35, 000. 00* 35000
544, 000. 00

Bl D245
PAGE 7
12/ 04/ 03
FI FTH
Bl D AMOUNT
100. 00 18000
41, 000. 00* 41000
2, 500. 00~* 2500
5, 000. 00* 5000
6, 000. 00* 6000
37, 500. 00* 37500
400. 00 24000
65, 600. 00* 65600
86. 00 25800
150. 00 8250
150. 00 1350
850. 00 9350
9, 500. 00 28500
600. 00 90000
250. 00 6000
20. 00 24000
105. 00 36750
105. 00 84000
10. 00 9500.
37, 000. 00* 37000
560, 100. 00



08- 0E7804 Bl D245

08- SBD- 15-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 20/ 03 12/ 04/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 40. 00 7200. 00 40. 00 7200. 00 35.00 6300. 00
2 160, 000. 00* 160000. 00 165, 000. 00* 165000. 00 72, 000. 00* 72000. 00
3 3, 000. 00* 3000. 00 7, 500. 00* 7500. 00 2, 000. 00* 2000. 00
4 6, 000. 00* 6000. 00 17, 500. 00* 17500. 00 6, 500. 00* 6500. 00
5 3, 000. 00* 3000. 00 5, 000. 00* 5000. 00 15, 000. 00~ 15000. 00
6 12, 000. 00* 12000. 00 17, 000. 00* 17000. 00 2, 000. 00* 2000. 00
7 80. 00 4800. 00 50. 00 3000. 00 36. 00 2160. 00
8 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00 8, 000. 00* 8000. 00
9 50. 00 15000. 00 100. 00 30000. 00 13. 00 3900. 00
10 90. 00 4950. 00 125. 00 6875. 00 410. 00 22550. 00
11 500. 00 4500. 00 150. 00 1350. 00 100. 00 900. 00
12 1, 200. 00 13200. 00 1, 200. 00 13200. 00 700. 00 7700. 00
13 7, 000. 00 21000. 00 7, 000. 00 21000. 00 6, 700. 00 20100. 00
14 775. 00 116250. 00 900. 00 135000. 00 640. 00 96000. 00
15 100. 00 2400. 00 200. 00 4800. 00 32.00 768. 00
16 5.50 6600. 00 15. 00 18000. 00 8.00 9600. 00
17 100. 00 35000. 00 80. 00 28000. 00 62. 00 21700. 00
18 100. 00 80000. 00 80. 00 64000. 00 69. 00 55200. 00
19 5.00 4750. 00 15. 00 14250. 00 3.00 2850. 00
20 80, 000. 00* 80000. 00 62, 436. 00* 62436. 00 40, 000. 00* 40000. 00
TOT 594, 650. 00 641, 111. 00 395, 228. 00



